**Current Contract** N00189-06-D-0001 Computer Technologies Associates Inc. Time and Material POP ends 4/30/10 Estimated 10 order per year Previous contract issued by FISC Norfolk

### New RFP

- N00244-09-R-0072
- Cost Plus Fixed Fee Indefinite Delivery Indefinite Quantity (IDIQ)
- 30 day transition period
- 12 month Base Year
- Four 12 Month Options
- Unrestricted
- NAICS 541330, \$4.5 Million Size Standard

### Schedule

- Draft RFP Posted Now taking questions.
  Reponses to be posted via amendment.
- Final RFP Estimated Release End Oct
- RFP Due Date Estimated End Nov/Early Dec
- Oral Presentations Mid Dec (14-17 Dec)
- Any delays will push the due date and oral presentations into Mid January 2010.
- CONTRACT START TRANSITION PERIOD 1 APRIL 2010

### Proposal Requirements

- Combination of Written and Oral
- Five Volumes
- Volume I RFP, written, RFP due date
- Volume II Technical Management
  - Four Subfactors
    - Staffing Plan. Key Personnel Resume and Staffing Cross Reference Matrix due at time of RFP due date. Oral presentation materials of the contractor's Staffing Plan due five days prior to Oral Presentation date.

### Sample Tasks

 Three Sample tasks to be presented orally. The tasks will be provided with final RFP. 15 minutes presentation per task. Oral presentation materials due five days prior to Oral Presentation date.

### Management Plan

- Written Plan, 25 pages. Due at RFP due date.

#### Transition Plan

- Written Plan, 10 pages. Due at RFP due date.

 Volume III – Past Performance/Relevant Experience. 10 pages, Written, due at RFP due date. Questionnaires from referenced contracts should be sent directly to FISC Contracts. 3 - 5 references required. Questionnaires not sent directly to FISC Contracts need to be included in the Past Perf Volume (pages will not count towards the 10 pages)

 Volume IV – Socioeconomic Plan/Subcontracting Plan - Written. Additional guidance being prepared. Comprehensive/Master Subcontracting Plans can be submitted in lieu of, as long as the master plans identify all the requirements of the Socioecomic Plan factor.

 Volume V – Cost – Written. Please use the Excel spreadsheets, to be provided with Final RFP, to prepare the cost proposal. A cost realism analysis will be performed on proposals received.